सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA417823073435285
Certificate Issued Date	:	09-Oct-2020 03:30 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ VIJAYANAGAR4/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08791157574917095
Purchased by	:	K M ASWATHA NARAYAN
Description of Document	:	Article 12 Bond
Description	:	WORKS AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARHALLI DIVISION BBMP
Second Party	:	K M ASWATHA NARAYAN
Stamp Duty Paid By	:	K M ASWATHA NARAYAN
Stamp Duty Amount(Rs.)	:	2,000 (Two Thousand only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/115 /2020-21, Dtd : 09.10.2020

1.This Agreement, entered this day 09th of. Oct 2020 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri Aswatha Narayana K M, Karinala Village, Doddaballapura (T), Bangalore Rural(D), Bangalore (Here in called Contractor) of Other part

9/10/20

EXECUTIVE ENGINEER
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at www.shcilestamp.com or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Annual maintenance and Re-asphalting of shettyhalli railway gate to Abbigere main road and surrounding area in ward no.12 Shettyhalli Sub Division.
Est Cost:	166.00 Lakhs Indent No: 43278
Job Code:	012-20-000114 PCode-3726
Administrative Approval:	EE /DD/AS/72/2020-21, Dt: 05.06.2020
Technical Sanction:	CE/DZ/TS/06/2020-21, Dt26.06.2020
Tender Notification No& Date:	No: BBMP/EE/DD/Ten/08/2020-21, Date: 01.07.2020

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 1,46,51,369.00/- (Rupees One Crore Fourty Six Lakhs Fifty One Thousand Three Hundred and Sixty Nine Only) (Which is + 4.98% Above SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	7,33,000.00	Ref :	09.10.2020	State Bank Of India, Doddaballapura Branch Bangalore
Difference Amount	-	-	-	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,
Bruhat Bengaluru Mahanagara Palike
Dasarahalli Division, Bengaluru-73.

Scanned by CamScanner